TERM SHEET FOR IMPLEMENTATION OF SPECIAL PROJECTS UNDER PRADHAN MANTRI KAUSHAL VIKAS YOJANA (PMKVY)

A. PROJECT DETAILS

1.	Proposal ID	535678
2.	Date of Project Approval	24-10-2019
3.	Name of Project Implementing Agency	Ek al Gramothan Foundation
4.	PAN Number	AAATE6093M
5.	Project Type:	Government
6.	Total Targets Approved:	1 000
7.	Project Start Date & End Date	25/10/2019 - 30/11/2020
8.	Participating Sector Skill Council (s)	Beauty & Wellness Sector Skill Council
9.	Place me nt	Wage Employment (30%)
10.	No. of Training Centers	1
11.	Location	KARNATAKA
12.	Advance Payment	Yes (72 000)

JOB ROLES

S.No	QP Code	Name	SSC	*NSQC Status	Training Hours	Target
1	BWS/Q02 02	Hair Stylist	Beauty & Wellness Sector Skill Council	NSQC Approved	5	1 000

^{*}All job roles should be NSQC cleared and NSDC reserves the right to take back the target if job roles are not NSQC cleared

TARGET BENEFICIARIES

This is target be ne ficiares

JOB ROLES/LOCATION/TARGET DISTRIBUTION

S. No.	States	District	Job Roles	Target
1	KARNATAKA	BENGALURU RURAL	Hair Stylist	1 000
Total				1 000

MANDATORY CONDITIONS FOR PROJECT EXECUTION

B. PAYOUT TRANCHES

Tranches	% of Total Cost	Output Parameters
1	30%	N/A
2	50%	N/A
3	2 0%	N/A

C. PROJECT FINANCIALS

TENTATIVE PAYOUT TO SPIA/BASE COST

QP Code	QP Na me	Location	Job Role Category	Base Cost	Discounte d rate (%)	Training Hrs	No of Candidates	Total cost* (INR)
BW S/Q02 02	Hair Stylist	KARNATAK A, BENGALUR U RURAL	2	40	10	5	1 000	1 80000
Total*							1 000	1 80000

^{*}This is a tentative cost only. Actual cost will depend on actual mobilization and location of training centers. Above costing is as per Common Norms and any changes in Cost Category (Base Cost) will be applicable as per common norms.

TENTATIVE TOTAL PROJECT COST

S.No	Payment Head	Amount (INR)
1.	Pay- out to SPIA	1 80000
2.	Pay-out to Certified Candidates	
3.	Assessment Cost	
4.	Boarding & Lodging	
5.	Trainee Handbooks	
6.	Induction Kits	
7.	Post Placement Support	As per PMKVY
8.	Conveyance Cost	s cheme gui delines
9.	Transportation	
10.	Yearly Placement Incentive	
11.	Additional Support for PwD trainees	
	Tentative Total Project Cost*	1 80000

^{*}This is a tentative /indicative cost only. Actual cost will depend on actual mobilization, type of candidate and location of training centers. ProjectCosting is as per PMKVY Scheme Guide lines and any changes in Cost Category (Base Cost) or other costs will be applicable as per PMKVY scheme guide lines.

^{*}NSDC reserves the right to validate the cost on actual spending for the Project if deemed necessary.

^{*}Costing would change as perthe scheme guidelines from time to time basis and as per Executive Committee's decision.

^{*}Traine e handbooks and Induction Kits to be provided by SPIA and re inbursed by NSDC. Please refer PMKVY Guide line and Process Manual

D. PROJECT REQUIREMENTS

Activity	Responsible	Time for Completion	Relevant Documents	Terms and Conditions
Procure PMKVY Induction Kit & Handbooks for all enrolled candidate	SPIA	Before commencement of training		-
Procure and install AEBAS devices at every training centre & conduct ToT	SPIA	Before commencement of training		To be procured as per AEBAS manual
Sharing Project Roll Out Plan with NSDC	SPIA	Plan to be submitted within 15 Days of signing of term sheet the Launch Ceremony		-
All trainers to be ToT Certified	SPIA	Trainers to be ToT Certified before commenbeement of training		

This project will be conducted as per PMKVY Scheme guide lines. Any changes to the scheme guide lines may be applicable. Any deviation from the agreed terms and references found appropriate action will be taken by NSDC & SPIA will have to follow all the guide lines and recommendations of NSDC.

Ekal Gramothan Foundation	Nation al Skill De ve lopme nt Corporation
Signature & Stamp	Signature & Stamp
Name:	Name:
Designation:	Designation
Date & Place:	Date & Place: